

Sanitized Construction Contract Fixture.

The contractor shall coordinate scope, time, legal notices, and quality controls.

Project Manager review is required before acceleration or delay claims are accepted.

The fixture is intentionally small but remains a real PDF artifact for upload tests.